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Addendum No. 1 
 
Dear Contractor: 
 

This addendum is being issued to the contract for construction on State highway in SAN DIEGO COUNTY IN 
SAN DIEGO ON ROUTE 15 FROM  0.5 KM NORTH OF POWAY ROAD OVERCROSSING TO 0.1 KM SOUTH OF 
CARMEL MOUNTAIN ROAD OVERCROSSING AND ON STATE ROUTE 56 FROM 1.2 KM WEST TO 0.3 KM EAST 
OF ROUTE 56/15 SEPARATION. 

 
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 

addendum are an essential part of the contract. 
 
Bids for this work will be opened on October 17, 2002. 
 
This addendum is being issued to  revise the Notice to Contractors and Special Provisions 
 
In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED 
DAMAGES," is revised as attached. 
 
In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the third to the ninth paragraphs are deleted. 
 
In the Special Provisions, Section 10-1.20, "MAINTAINING TRAFFIC," the following paragraphs are added after the 

third paragraph: 
 

"Each request for any closure of or on the HOV lanes shall be submitted to the Engineer for approval. 
Each request for use of the HOV Lanes shall be submitted to the Engineer three (3) weeks in advance 

for approval.  If the work is cancelled for any reason, the Contractor shall notify the Engineer immediately. 
The Contractor  shall maintain contact with the Engineer at all times while in the HOV Lanes. 
The Contractor shall be ready to vacate all personnel and equipment from the HOV lanes within 20 

minutes of being notified by the Engineer. 
The Contractor shall notified the Engineer when closing the HOV lanes completely (all lanes), all 

entrances gates on the HOV Lanes (Gate 1, Gate 2, Gate 5) shall be closed prior to the beginning of work.   
After completing work for the day/night and prior to leaving the I-15 HOV Express Lanes, all HOV 

Gates shall be re-opened.  Contractor shall notified the Engineer to complete this procedure." 
 
In the Special Provisions, Section 10-1.20, "MAINTAINING TRAFFIC," lane closure Chart No. 3 is revised as attached. 
 



 

 
Addendum No. 1 
Page 2 
September 10, 2002 
 
 
11-SD-15,56-M29.7/M33.1,13.7/15.1 
11-2348U4 
ACNHI-015-4(187)18N 
ACSTP-P056(001)N 
HP21STPL-6066(040)N 
 
 
 

To Proposal and Contract book holders: 
 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the proposal. 

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their 
book will be contacted to arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 
 
This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it. 
 
If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the 

requirements of this letter before submitting your bid. 
 
Sincerely, 
 
ORIGINAL SIGNED BY 
 
 
REBECCA D. HARNAGEL, Chief 
Office of Plans, Specifications & Estimates 
Office Engineer 
 
Attachments 



 

 
 
 

SECTION 4.  BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES 
Attention is directed to the provisions in Sections 8-1.03, "Beginning of Work," 8-1.06, "Time of Completion," 8-1.07, 

"Liquidated Damages," and 20-4.08, "Plant Establishment Work," of the Standard Specifications and these special 
provisions. 

The Contractor shall furnish the Engineer with a statement from the vendor that the order for the changeable message 
sign (CMS) cables for the High Occupancy Vehicle (HOV) lanes required for this contract has been received and accepted by 
the vendor; and the statement shall be furnished within 15 calendar days after the contract has been approved by the Attorney 
General, or the attorney appointed and authorized to represent the Department of Transportation.  The statement shall give 
the date that the changeable message sign (CMS) cables for the High Occupancy Vehicle (HOV) lanes will be shipped.  If the 
Contractor has the necessary materials on hand, the Contractor will not be required to furnish the vendor's statement. 

The Contractor shall begin work within 15 calendar days after the contract has been approved by the Attorney General or 
the attorney appointed and authorized to represent the Department of Transportation. 

The work (except plant establishment work) shall be diligently prosecuted to completion before the expiration of 
350 WORKING DAYS beginning on the fifteenth calendar day after approval of the contract. 

The Contractor shall pay to the State of California the sum of $ 7200 per day, for each and every calendar day's delay in 
finishing the work (except plant establishment work) in excess of the number of working days prescribed above. 

The Contractor shall diligently prosecute all work (including plant establishment) to completion before the expiration of 
600 WORKING DAYS beginning on the fifteenth calendar day after approval of the contract. 

The Contractor shall pay to the State of California the sum of $600 per day, for each and every calendar day's delay in 
completing the work in excess of the number of working days prescribed above. 

In no case will liquidated damages of more than $ 7200 per day be assessed. 
The time limit specified for the completion of the work contemplated herein is considered insufficient to permit 

completion of the work by the Contractor working a normal number of hours per day or week on a single shift basis.  Should 
the Contractor fail to maintain the progress of the work in conformance with "Progress Schedule (Critical Path Method)"of 
these special provisions, additional shifts will be required to the extent necessary to ensure that the progress conforms to the 
above mentioned schedule and that the work will be completed within the time limit specified. 

Full compensation for any additional costs occasioned by compliance with the provisions in this section shall be 
considered as included in the prices paid for the various contract items of work and no additional compensation will be 
allowed therefor. 
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Chart No. 3  

HOV   Lane Requirements 
Direction:   Northbound – Southbound   SD-15S        Location:  RTE 15  HOV Lanes 

 a.m. p.m. 
FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays X X X X X      1 1 1 1       X X X X

Fridays X X X X X      1 1 1 1       X X X X
Saturdays X X X X X X X X X X X X X X X X X X X X X X X X
Sundays X X X X X X X X X X X X X X X X X X X X X X X X

Day before designated legal holiday X X X X X      1 1 1 1       X X X X
Designated legal holidays X X X X X      1 1 1 1       X X X X

 
Legend: 

 
1 
 

One HOV-lane open in direction of travel 

X 
 

HOV Lanes may be closed 

 
 

No lane closure allowed 

REMARKS: 
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